1.CONTRACT ID CODE PAGE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 3 L A
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5.PROJECT NO.(Ifapplicable)
0003 24-Feb-2005
6. ISSUED BY CODE N00174 7. ADMINISTERED BY (Ifother than item6) CODE
NAVSEA INDIAN HEAD
ATTN: SAMANTHA GRAY See Item 6
SAMANTHA.GRAY@NAVY.MIL
101 STRAUSS AVE
INDIAN HEAD MD 20640-5035
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code) x | 9A. AMENDMENT OF SOLICITATION NO.
N00174-05-R-0012
X 9B. DATED (SEE ITEM 11)
14-Jan-2005
10A. MOD. OF CONTRACT/ORDER NO.
10B. DATED (SEE ITEM 13)
CODE [FACILITY CODE
11. THISITEM ONLY APPLIESTO AMENDMENT S OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item14. The hour and date specified for receipt of Offer |:| is extended, is not extended.

Offer must acknowledge receipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe following methods:

(a) By completing Itens 8 and 15, and returning 1  copies ofthe amendment; (b) By acknowledging receipt ofthis amendment on each copy ofthe offer submitted;
or (c) By separate letter or telegramwhich includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN

REJECTION OF YOUR OFFER. Ifby virtue ofthis amendment you desire to change an offer already submitted, such change may be made by telegramor letter,
provided each telegramor letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNT ING AND APPROPRIAT ION DAT A (If required)

13. THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A. THISCHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRAT IVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THISSUPPLEMENTAL AGREEMENT ISENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)

See page two.

Except as provided herein, all terms and conditions ofthe document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACT ING OFFICER (Type or print)
TEL: EMAIL:
15B. CONTRACT OR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY 24-Feb-2005
(Signature of person authorized to sign) (Signature of Contracting Officer)
EXCEPTION TO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243



N00174-05-R-0012
0003
Page 2 of 4

SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES

The purpose of this amendment is to reduce the quanity required in CLIN 0003 and to answer questions submitted in
response to the solicitation.

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 0003
The CLIN extended description has changed from NOSIH-AA-6 PROPELLANT- LOT TO CONSIST
OF 300,000 LBS OF CARPET ROLLS & 54 CLASS ONE SHEETS FOR EACH OF THE PRODUCTION LOTS
MANUFACTURED IN ACCORDANCE WITH THE STATEMENT OF WORK. to NOSIH-AA-6
PROPELLANT- LOT TO CONSIST OF 255,000 LBS OF CARPET ROLLS & 54 CLASS ONE SHEETS FOR
EACH OF THE PRODUCTION LOTS MANUFACTURED IN ACCORDANCE WITH THE STATEMENT OF
WORK.

Questions & Answers

1. What years are the step ladder deliverables?

At most, one year from previous CLIN exercised.

2. Are progress reports required monthly, or just the time period each
year when activity begins and propellant is delivered?

Progress reports are required for time period from when CLIN exercised to when production of CLIN is complete.

3. Page 11 section 3.2.6 - Is completion of the lot when manufacture
is complete or testing completion?

Completion of lot is when testing is complete.

4, Page 12 section 3.3.1 - Some of the symbols did not translate
properly "'?"" are appearing, example 12.4 ? 0.1 assuming is should be 12.4 + 0.1. The tolerances on the
measurements on this page section 3.3.2 paragraph 3 have the same problem.

Section 3.3.1: 12.4 +/- 0.1 wt%
Section 3.3.2: 4 +/- 1/8 inches, 14.75 +/- 1/4 inches
Section 4.1.3.2: -40 Deg. F, +140 Deg. F

5. Page 12 section 3.3.2 last paragraph has lot size ranging from 85 to
90K with the exception of the last lot. Page 13 section 5.1 has lot size at 4 at 80K and 1 at 65K. Request lot
size be provided with order.
Change last paragraph of Section 3.3.2 to read, "Lot sizes will be determined upon exercising of CLINs."

Change the first sentence of Section 5.1 to read, "NSWC/IHD will order a quantity of 255,000 Ibs of carpet
rolls divided across 4 production lots (two each at 80,000 Ibs, one each at 75,000 Ibs, and one each at 20,000 Ibs)
and 54 Class 1 sheets .......

6. Page 12 section 3.3.2 - AAPC process adds Di-N-propyl adipate with
the NG and NC at slurry, not with the aluminum and LC1215 at blending.

Change the first paragraph of Section 3.3.2 to read:
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"The manufacturing process shall begin with formulating a paste that contains the following materials: nitroglycerin,
nitrocellulose, 2-NDPA, triacetin, carbon black, candelilla wax, Di-N-propyl adipate, and water. The paste is aged
for several days before the aluminum and LC-12-15 is slurried in water, added to the paste, and the formulation is
blended."

7. Page 12 section 4.1.1 — Where will the capillary die testing occur at?
Capillary die machine testing will be performed at NSWC/IHD.

8. Page 17 IHD-44 1st paragraph - "Final inspection and acceptance
shall be by the Government within 45 days after receipt at destination." Is receipt delivery of total lot or the
54 class 1 sheets. Will final inspection be a paper review or result of some additional testing at IHD?

"...after receipt at destination.” applies to the delivery of the 54 Class 1 sheets. Per Section 5.3, the Class 2 carpet
rolls will be stored at the offeror's facility until requested by NSWC/IHD. Final inspection (at NSWC/IH) of
production deliveries will consist of a review of all Propellant Description Sheets, Certificates of Compliance, and
DD 250s.

9. Section F page 19 -There is a statement ""Offers that propose a

schedule will be ........ considered non responsive.” Required delivery

schedule does not allow sufficient time to order materials, receive and

produce propellant. |1f we propose a alternate delivery schedule will our
proposal be considered nonresponsive?

All offerors are welcome to propose a different delivery schedule than the one set by the Government. This
language allows the Government to take into consideration the various delivery schedules proposed by different
offerors when making the best value determination.

10. Page 55 section L, top of page, the Volumes are labeled as follows:
""1. Two (2) completed and signed solicitation Packages with all

representations and certifications executed, and with prices in section B & any other pertinent cost/price
information. Volume |

2. Four (4) copies of the technical proposal, Volume 1.
3. Two (copies of the past performance information, Volume I11.
4. One (1) copy of the Subcontracting Plan & a minimum of one (1)

SF294, Volume IV."

Later in section L, as each Volume explained further, the sections are
labeled:

Volume I - Technical Capability

Volume Il - Past Performance

Volume I11- Cost/Price

Volume IV - Subcontracting Plan

How should we designate the Volumes of our response?

You should label your proposal in the ordered list found on top of page 55. Please disregard the word volume
throughout the explanations. In the explananation portion of the clause the factors are listed in order of importance.

11. Last year during the FAT and 200K order a deviation was accepted for TV testing in section 4.5.2 of
AS 3028. We assumed the deviation was going to be incorporated into the specification. Was a decision made
not to incorporate the deviation into the specification?
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The change for the total volatile testing was overlooked when Specification
AS 3028 was modified. NSWC/IH will revise the specification. The approved
RFD RAD04-03D (Total volatiles test method change from MIL-STD-286 method
103.1 to MIL-STD-286C method 103.5.2) is a recurring deviation. NSWC/IHD
will modify this RFD to include the new contract number when the contract is
awarded. No action by the offerors is required.

12. Page 12 section 3.3.2 paragraph 3 - Metal detection capability will not
be available to meet the July 30th deliverable. We propose to have this
available for the 2nd buy in this contract. We are pricing installing metal
detection capability as a stand alone item.

NSWC/IHD has no problems with implementing the metal detection capability for option 1 of the solicitation. The
cost of the metal detection should be incorporated into the unit price of the propellant.

(End of Summary of Changes)

(End of Summary of Changes)



